SCHEDULE OF PAY | TEMS PAGE 54
CALL ORDER : 651 CONTRACT ID : M-27852-A
LETTI NG DATE : 12/14/04 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FIELD OFFICE, A 5. 000 MO
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOl
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 304-07490 HVA PATCH NG TYPE B 200. 000 TON
6 306-08034 MLLING ASPHALT, 1 1/2 IN 108, 151. 000 SYS
7 306-08043 M LLING TRANSI TI ON 960. 000 SYS
8 401-07335 QT QA HVA, 4, 76, SURFACE, 9.5 mm 9, 000. 000 TON
9 406- 05520 ASPHALT FCR TACK COAT 28. 000 TON
10 720-44000 CASTI NG ADJUST TO GRADE 3. 000 EACH
11 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN. 7, 500. 000 LFT
12 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN 7, 500. 000 LFT
13 801-06640 CONSTRUCTI ON SIGN, A 21. 000 EACH
14 801-06775 MAI NTAI NI NG TRAFFI C LuwP LUWP
15 805-02503 CABLE, ROADVWAY LOCOP, 1C 14GA 3, 600. 000 LFT
16 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 1, 200. 000 LFT
17 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 40, 200. 000 LFT
18 808-06714 LI NE, PAINT, SOLID, YELLOW 4 IN 30, 200. 000 LFT
19 808-75001 LINE, PAINT, BROKEN, WVHITE, 5 IN 30, 200. 000 LFT
20 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 423. 000 LFT
21 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 43. 000 EACH
22 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD ( ONLY) 19. 000 EACH
23 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 13. 000 EACH
24 808-75996 SNOAPLOMBLE RAI SED PAVEMENT NMARKER, REMOVE 161. 000 EACH

25 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 161. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 55
CALL CRDER : 661 CONTRACT ID : M-27859-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 HVA RESURFACE

1 105-07038 FIELD CFFICE, A 5. 000 MOS
2 106-03285 FAI LED NVATERI AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
5 202-02278 CURB, CONCRETE, REMOVE 151. 000 LFT
6 202-91385 I NLET, REMOVE 1. 000 EACH
7 202-95977 CURB WALK, | NTEGRAL, REMOVE 347. 000 SYS
8 211-07454 STRUCTURE BACKFI LL 2.000 CYs
9 303-07449 COVPACTED AGGREGATE, NO. 73 20. 000 TON
10 304-07491 HVA PATCHING TYPE C 150. 000 TON
11 306-08034 M LLING ASPHALT, 1 1/2 IN 21, 820. 000 SYS
12 306-08043 M LLI NG TRANSI TI ON 445. 000 SYS
13 401-07328 QT QA HWA, 3, 70, SURFACE, 9.5 mm 1, 800. 000 TON
14 406- 05520 ASPHALT FCR TACK COAT 6. 000 TON
15 604-07894 CURB RAMP, CONCRETE, A 70. 000 SYS
16 604-07896 CURB RAMP, CONCRETE, B 11. 000 SYS
17 604-07902 CURB RAMP, CONCRETE, H 140. 000 SYS
18 605-92578 CURB WALK, CONCRETE 168. 000 SYS
19 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
20 621-06567 WATER 4. 000 MG
21 621-06575 SCODDI NG,  NURSERY 100. 000 SYS
22 715-05119 PIPE, TYPE 1, A RCULAR 15 IN 6. 000 LFT
23 720-45030 I NLET, E7 1. 000 EACH
24 720-45045 I NLET, J10 1. 000 EACH
25 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 1, 320. 000 LFT
26 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 1, 320. 000 LFT
27 801-06640 CONSTRUCTI ON SIGN, A 26. 000 EACH
28 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
29 808-06703 LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN 687. 000 LFT
30 808-06713 LINE, PAINT, SOLID, WVHITE, 4 IN 2, 640. 000 LFT
31 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 6, 442. 000 LFT
32 808-75240 LI NE, THERMOPLASTIC, BROKEN, YELLOWN 4 IN. 2,324.000 LFT
33 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN 4, 120. 000 LFT
34 808-75274 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCOLID, YELLOW 75. 000 LFT
35 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 80. 000 LFT
36 808-75300 TRANSVERSE NMARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 300. 000 LFT
37 808-75320 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 8. 000 EACH
38 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (ON\LY) 6. 000 EACH
39 808-75330 PAVEMENT MESSAGE MARKI NGS THERMCOPLASTI C, WORD ( PEDX) 1. 000 EACH
40 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD, RXR 2.000 EACH
41 808-75996 SNONWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 83. 000 EACH

42 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER 83. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 56
CALL ORDER : 671 CONTRACT ID : M-27861-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 6. 000 MOS
3 106-03285 FAI LED NVATERI AL 1. 000 [DOR
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 201-01015 CLEARI NG AND GRUBBI NG LuUwP LuUwP
7 202-01000 STRUCTURES AND OBSTRUCTI ONS, REMOVE LUMP LUWP
8 202-96133 PI PE, REMOVE 25. 000 LFT
9 203-02010 EXCAVATI ON, ROCK 10. 000 CYs
10 203-02080 LI NEAR GRADI NG 8. 000 M LE
11 303-01180 COVPACTED AGGREGATE, NO 53 10, 847. 000 TON
12 402-07452 HVA, TYPE C, WEDGE AND LEVEL 60. 000 TON
13 616-02320 GEOTEXTI LES 14, 087. 000 SYS
14 616-02842 RI PRAP, DI TCH 3, 099. 000 TON
15 616-07656 Rl PRAP 50. 000 TON
16 702-93722 CONCRETE, C 15. 000 CYS
17 711-03814 GRATES 2.000 SFT
18 715-01662 PIPE CLEANING 12 INTO 48 IN DA 800. 000 LFT
19 715-05119 PIPE, TYPE 1, G RCULAR 15 IN 50. 000 LFT
20 715-05123 PIPE, TYPE 1, QA RCULAR 24 IN 50. 000 LFT
21 715-05247 PIPE, TYPE 1, DEFORVED, M N AREA 15.6 SQ FT. 50. 000 LFT
22 715-07303 CONCRETE ANCHOR, M N. AREA 16.7 SQ FT. 4. 000 EACH
23 801-06640 CONSTRUCTI ON SIGN, A 4. 000 EACH

24 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE OF PAY | TEMS PACGE 57

CALL ORDER : 681 CONTRACT ID : M-27875-A
LETTI NG DATE : 12/14/04 10:00 AM

I TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ROADSI DE MOW NG
1 623-04884 MOWN NG CYCLE NO. 1 1. 000 CyCL
2 623-04885 MOW NG CYCLE NO. 2 1. 000 CyCL
3 623-04886 MOWN NG CYCLE NO 3

1. 000 CyCL



SCHEDULE OF PAY | TEMS PACGE 58

CALL ORDER : 691 CONTRACT | D M-27911-A
LETTI NG DATE : 12/14/04 10:00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 WEDGE AND LEVEL
1 105-07038 FIELD OFFICE, A 3. 000 MOS
2 106-03285 FAI LED NATER AL 1. 000 DL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
5 402-07451 HVA, TYPE B, WEDGE AND LEVEL 1, 400. 000 TON
6 406-05520 ASPHALT FCR TACK COAT 4. 400 TON
7 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 I N 505. 000 LFT
8 801-06640 CONSTRUCTI ON SIGN, A 24.000 EACH
9 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUMP
10 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 3, 600. 000 LFT
11 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 10, 100. 000 LFT
12 808-06714 LINE, PAINT, SCLID, YELLON 4 IN. 5, 100. 000 LFT
13 808-75996 SNOAPLOMBLE RAI SED PAVEMENT NMARKER, REMOVE 173. 000 EACH
14 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 173. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 59
CALL CRDER : 701 CONTRACT ID : M-27913-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 3. 000 Mos
3 106-03285 FAI LED NMATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 [DOR
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 202-02241 GUARDRAI L, REMOVE 712. 000 LFT
7 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP
8 203-02000 EXCAVATI ON, COVMON 116. 000 CYs
9 203-02070 BORROW 2, 300. 000 CYs
10 205-06932 TEMPCRARY CHECK DAM STRAW BALES 40. 000 LFT
11 205-06937 TEMPORARY SI LT FENCE 150. 000 LFT
12 207-08266 SUBGRADE TREATMENT, TYPE 111 1, 060. 000 SYS
13 211-07454 STRUCTURE BACKFI LL 14. 000 CYS
14 213-08058 FLOMBLE BACKFI LL 160. 000 CYs
15 303-01180 COVPACTED AGGREGATE, NO. 53 70. 000 TON
16 303-07449 COVPACTED AGGREGATE, NO. 73 10. 000 TON
17 303-60012 AGGREGATE, 2 255. 000 TON
18 306-08032 M LLI NG TRANSI TI ON 430. 000 SYS
19 402-07433 HVA SURFACE, TYPE B 350. 000 TON
20 402-07438 HVA | NTERVEDI ATE, TYPE B 235. 000 TON
21 406- 05520 ASPHALT FCR TACK CQOAT 1. 000 TON
22 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
23 601-94689 GUARDRAI L END TREATMENT, ©S 4. 000 EACH
24 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 850. 000 LFT
25 616-02320 GEOTEXTI LES 605. 000 SYS
26 616-05688 RI PRAP, CLASS 1 130. 000 TON
27 616-06405 Rl PRAP, REVETMENT 167. 000 TON
28 616-06451 RI PRAP, UNI FCRM 105. 000 TON
29 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
30 621-06559 MJLCHED SEEDING R 4, 070. 000 SYS
31 621-06570 TOP SO L 105. 000 Cys
32 714-07544 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 14 FT. X 7 FT. 89. 000 LFT
33 715-04612 Pl PE 90. 000 LFT
34 715-05171 PIPE, TYPE 3, A RCULAR 18 IN 50. 000 LFT
35 715-08305 HVA FOR STRUCTURE | NSTALLATI ON, TYPE B 54. 000 TON
36 715-26764 GRATED BOX END SECTION, I, 10:1, 18 IN 1. 000 EACH
37 715-46010 PI PE END SECTION, 18 IN 1. 000 EACH
38 715-46030 PI PE END SECTION, 30 IN. 1. 000 EACH
39 720-45410 MANHOLE, C4 1. 000 EACH
40 801-04308 ROAD CLOSURE SI GN ASSEMBLY 6. 000 EACH
41 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 100. 000 LFT
42 801-06625 DETOUR RQUTE MARKER ASSEMBLY 31. 000 EACH
43 801-06640 CONSTRUCTI ON SIGN, A 14. 000 EACH
44 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
45 801-07118 BARRI CADE, I11-A 48. 000 LFT
46 801-07119 BARRI CADE, I11-B 48. 000 LFT

47 804-06725 DELI NEATCR WTH PCST, D1, 3 IN. DA 9. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 60
CALL ORDER : 701 CONTRACT ID : M-27913-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

48 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN. 245. 000 LFT
49 808-06713 LINE, PAINT, SCLID, WVHTE, 4 IN 1, 950. 000 LFT



SCHEDULE CF PAY | TEMS PACGE 61
CALL ORDER : 711 CONTRACT ID : M-27974-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 FENCE REPLACEMENT

1 106-03285 FAI LED NVATERI AL 1. 000 DOl
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWMP
3 603-04847 FENCE GATE 34. 000 EACH
4 603-04847 FENCE GATE 2.000 EACH
5 603-06045 FENCE, CHAIN LINK, 48 IN 9, 643. 000 LFT
6 603-98226 FENCE, CHAIN LI NK, BLACK VI NYL COATED, 48 IN. 1, 000. 000 LFT
7 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE CF PAY | TEMS PACGE 62
CALL ORDER @ 721 CONTRACT ID : M-27993-A
LETTI NG DATE : 12/14/04 10: 00 AM

SECTI ON NO. 0001 GUARDRAI L MAI NTENANCE

1 105-07038 FIELD OFFI CE, A 12. 000 MOS
2 106-03285 FAI LED NATER AL 1. 000 DL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
5 601-01128 GUARDRAI L TRANSI TI ON TYPE WGB 1. 000 EACH
6 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 1. 000 EACH
7 601-02103 GUARDRAI L, WBEAM SHOP CURVED, 6 FT. 3 I N SPACI NG 600. 000 LFT
8 601-02212 GUARDRAI L POST, BRACKET, 8.5 LBS PER FT, GALVAN ZED, 50. 000 EACH
9 601-03444 CAT TRANSI TI ON STEEL PCST, MK 9 5. 000 EACH
10 601-03445 CAT TRANSI TI ON PANEL, MK WC 5. 000 EACH
11 601-03446 CAT TRANSI TI ON CABLE, MK CA 5. 000 EACH
12 601-03447 CAT BRACKET MK BK, FOR TRANSI TI ON CABLE, MK CA 5. 000 EACH
13 601-03448 CAT TRANSI TI ON STEEL POST BRACKET, MK D 5. 000 EACH
14 601-03462 GUARDRAI' L, POST STEEL, 8.5 LBS PER LFT, 7 FT. O IN. 75. 000 EACH
15 601-03471 CAT UNIT, COWPLETE W THOUT FOUNDATI ON TUBES OR SO L PLATES, 8. 000 EACH
16 601-03599 GUARDRAI L, THRIE BEAM RAIL SECTIQN, 12 FT. 6 IN 5. 000 EACH
17 601-03683 COMBI NATI ON ATTENUATI NG TERM NAL, REPAIR, LABCR ONLY 50. 000 HRS
18 601-61340 GUARD RAI L POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN 75. 000 EACH
19 601-61350 GUARD RAI L POST BRACKET, 15.5 LBS PER LFT., GALVAN ZED, 50. 000 EACH
20 601-61390 GUARDRAI L TERM NAL END SECTI QN, CURVED, SI NGLE FACE, 5. 000 EACH
21 601-61400 GUARD RAIL BURI ED END, GALVANI ZED, SI NGLE FACE 5. 000 EACH
22 601-61545 GUARD RAIL PCST, ALUM NUM | NSTALL 25. 000 EACH
23 601-62530 GUARD RAI L PI ER CONNECTI ON, ES 2.000 EACH
24 601-62540 GUARD RAI L POST, PLUMB 500. 000 EACH
25 601- 62555 GUARD RAIL,, TUBING ELIPTICAL, ALUM NUM LABOR ONLY 250. 000 LFT
26 601-62580 GUARD RAI L SPLI CE BAR, ALUM NUM 10. 000 EACH
27 601-90678 CONCRETE, A, BURI ED END SECTI ON 11. 000 CYs
28 601-91428 GUARD RAIL ATTENUATI NG TERM NAL, NOSE ASSEMBLY, MKN 6. 000 EACH
29 601-91432 GUARD RAI L ATTENUATI NG TERM NAL, S| DE PLATE, MKSD 6. 000 EACH
30 601-91504 GUARD RAIL PCST, WL, 10 IN X 10 IN 5. 000 EACH
31 601-91505 GUARD RAIL POST, W, 8 IN. X 8 IN 5. 000 EACH
32 601-91542 GUARD RAIL BLOCK, 6 IN. X 8 IN, Bl 5. 000 EACH
33 601-91649 GQUARD RAI L THRI E BEAM TRANSI TI ON SECTI ON, GALVAN ZED 2.000 EACH
34 601-91653 GUARD RAI L THRI E BEAM TERM NAL CONNECTCOR, GALVAN ZED 2.000 EACH
35 601-93346 GQUARD RAI L CONNECTOR, AS 5. 000 EACH
36 601-94645 GUARD RAI L END TREATMENT, SENTRE 1. 000 EACH
37 601-94689 GUARDRAI L END TREATMENT, OS 8. 000 EACH
38 601-94690 GUARDRAI L END TREATMENT, M5 5. 000 EACH
39 601-95972 GUARD RAIL POST (CRT), 8 IN.X 6 I N. TREATED LUMBER, 5. 000 EACH
40 601-96591 GUARD RAIL PANEL, STEEL BEAM 4, 950. 000 LFT
41 601-97947 GUARD RAI L CLAWP BAR, ALUM NUM 100. 000 EACH
42 601-97950 GUARD RAI L POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN 5. 000 EACH
43 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPAC NG 2, 000. 000 LFT
44 601-99109 GUARDRAI L, WBEAM DOUBLE FACED, 3 FT. 1.5 IN. SPACI NG 250. 000 LFT
45 601-99123 GUARDRAI L TRANSI TI ON, GP 1. 000 EACH

46 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE OF PAY | TEMS PACE 63
CALL CRDER @ 731 CONTRACT ID : M-27994-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 HERBI Cl DE TREATMENT

1 624-92647 HERBI Cl DE TREATMENT 7,413. 000 ACRE
2 801-06775 MAI NTAI NI NG TRAFFI C LuwP LUWP






